Proposal - Kestrel Retail

Prepared for: Kestrel Retail, Logistics & Supply Chain Leadership Prepared by: Acme Robotics, Rotterdam Commercial contact: Diego Alvarez, VP Sales Date: 2026-11-04 Valid until: 2026-12-31

1. Executive Summary

Acme Robotics proposes to supply Kestrel Retail with 40 AMR-500 robots for 1.1 million euros. The deployment includes FleetOS fleet management, site integration and launch support. The programme starts with a 3-month pilot in Kestrel Retail's Antwerp distribution centre. After the pilot, both parties will review results against agreed success criteria before the full fleet rolls out.

Our aim is to cut manual pallet and cage movement, improve dock-to-stock times, and give your operations team live visibility of material flow. We plan to do this without major changes to your racking or floor layout.

2. Understanding Your Needs

In our discovery sessions, your team described three main challenges:

• Labour availability during peak periods, especially on night shifts.

• Long internal transport routes between inbound docks, reserve storage and outbound marshalling lanes.

• Limited visibility of where loads are and how long they wait between process steps.

The AMR-500 is our heavy-duty platform, built for this kind of high-load, long-route transport in large distribution centres.

3. Proposed Solution

3.1 Hardware

Item	Quantity
AMR-500 heavy-duty autonomous mobile robot	40
Charging stations (opportunity charging)	Sized during pilot site survey

3.2 Software: FleetOS

FleetOS coordinates all robots across the site. It provides:

• Task allocation and traffic management across shared aisles.

• Integration with your warehouse management system through standard APIs.

• Live dashboards for throughput, utilisation and robot health.

• Role-based access for operations, maintenance and IT staff.

3.3 Services

• Site survey, mapping and route design.

• WMS integration support, led by our engineering team under CTO Marcus Bell.

• On-site commissioning and operator training.

• Remote and on-site support coordinated by Samuel Mensah, Support Lead.

4. Pilot Programme: Antwerp Distribution Centre

The engagement begins with a 3-month pilot in the Antwerp distribution centre. The pilot has four phases:

• Weeks 1–2: Site preparation. Mapping, route definition, charger placement and safety review with your health and safety team.

• Weeks 3–4: Integration. Connect FleetOS to your WMS and test task flows in a controlled zone.

• Weeks 5–10: Live operation. Run AMR-500 robots in production on agreed routes and expand coverage step by step.

• Weeks 11–13: Evaluation. Review results jointly against success criteria and plan the rollout.

Success criteria will be agreed jointly before the pilot starts. We suggest they cover throughput per shift, system availability, safety incidents and operator acceptance. Our Head of Operations, Olivia Grant, will be your single point of contact for pilot delivery.

5. Commercial Terms

Element	Detail
Scope	40 AMR-500 robots, FleetOS, integration and launch services
Total investment	1.1 million euros
Starting phase	3-month pilot, Antwerp distribution centre
Currency	EUR, excluding VAT
Proposal validity	Until 2026-12-31

Payment milestones, FleetOS subscription terms after the initial period, and service-level details will be set out in the master agreement. Our CFO, Hannah Schmidt, will finalise them with your procurement team.

6. Why Acme Robotics

• Founded in 2019 and headquartered in Rotterdam, close to your Benelux operations.

• One team designs the robots and the fleet software, so you have one partner accountable for both.

• Our 180-person organisation is large enough to support multi-site rollouts and small enough to stay responsive.

7. Next Steps

• Kestrel Retail reviews the proposal and confirms questions by 2026-11-20.

• A joint workshop to agree pilot success criteria and the Antwerp site survey date.

• Contract signature and pilot kick-off.

We look forward to working with Kestrel Retail.

Diego Alvarez VP Sales, Acme Robotics